9.

Capital

1. | .Health and Safety 236,000
2. Institutional Controls 136,000
3.  Site Preparation 149,000
4. Landfill Cover 11,177,000
5. Phase II Landfill :

West Slope 316,000
6.  Vertical Barrier 1,835,000
7 Groundwater -

Extraction Wells " 104,000
8. Water Treatment

Plant 637,000

Water Discharge 22,000
10. Allowances 2,484,000
CONSTRUCTION SUBTOTAL
1. Contingencies 6,838,Q00 _
CONSTRUCTION TOTAf,
12.  Other (admin. & :

const. services) 3,111,000

SUMMARY OF AGENCY SELECTED REMEDY

TOTAL IMPLEMENTATION COST

13.
TOTAL COST

1,832,000
28,877,000

Engineering
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Agency_Cgstﬁs_tzmgte :
Annual P/wW Total
o&M O &M Present Worth
o 0 236,000
170,000 2,613,317 2,749,317
0 0 149,000
123,000 1,890,811 13,067,811
0 0 316,000
0 0 .~ 1835,000
51,000 783995 887,995
233,000 3,581,781 4218781
0 0 22,000
0 0 2,484,000
17,096,000 |
144,000 2,213,633 9,051,633
23934000
0 0 3,111,000
: 27,045,000
| 0 0 1,832,000
(721,000 11,083,537 39,960,537

Note: Present worth based on i_¥ 5%, n = 30 years.





